PUSHPA GUJRAL SCIENCE CITY
Jalandhar — Kapurthala Road, Kapurthala

Clarifications/Corrigendum for Clauses in Tender Document based on Pre-Bid Meeting decisions

Please refer to e-tender for Supply, Installation, Integration, Testing and Commissioning of Integrated 3 DOF or higher Capsule Simulator having seating capacity of minimum 30 persons with hardware and
software packages, interfaces, tools and/ or drivers providing operational training, offering onsite comprehensive warranty of one year and post warranty non comprehensive maintenance for 5 (five) years
including unlimited period licence of 4(four) selected educational 4k ride films with motion programming.

In accordance to decisions taken w.r.t. queries raised by agencies towards various clauses of tender document during the pre-bid meeting held online on 04.07.2024, the following clarifications/ corrigendum
is issued:

Sr. Tender Reference Statement as per tender document Queries / Points raised /| Amendment requested Clarifications/
No.: Recommendations
Page | Section | Section
No. Name
1.19 S.No.1 | Particulars Estimated Cost INR. 1.63 Cr. Kindly clarify if this Estimated cost It was clarified that
of tender mentioned is with or without GST. estimated cost of the
Also Clarify if O&M cost is included in work is INR 1.63 Cr,
this amount or not which includes
comprehensive

warranty of one year
and post warranty
non comprehensive
maintenance for 5
(five) years, and all

taxes.
2,15 S.No.4 | Particular Earnest INR.6,50,000 (Rupees Six Lakh Fifty EMD Exemption for MSME No Change in the

of Tender Money thousand Only) companies be allowed as per MSME Clause

Deposit In lieu of online EMD payment, Bank act.




Guarantee of equivalent amount of
EMD valid for a period of 255 days is
acceptable

The committee
deliberated on the
matter and decided
that no change s
required in this clause.

and it must be currently functional for the last one year.

3 S. No. 2 . 4Details Of Details of motion base, hydraulic System and type of oil | 1 Set | [Information soughtin item No2 & 4 are No Change in the
%5 ’ information used and its sources in India proprietary information. Bidder may not Clause
required Show Control System details 1Set | find it easy to share such information
Networking and data cabling schematic layout 1Set | pefore award of tender. Request for It was clarified that all
amending this requirement to seek the information sought
general information on these items, in the tender document
instead of such details at this stage must be provided.
16 Clause Eligible 32. The bidder must have completed SITC of minimum one number of [Request for incorporation of SITC of No Change in the
3.2 Bidders 3DOF or higher hydraulic based Platform/Capsule Simulator in India |major upgrade of Capsule Simulatorn Clause
Clause during last ten years with a minimum seating capacity of 15 (fifteen) |including Complete control system

during last 10 years in the eligibility
criteria as well.

It was clarified that work
orders and completion
certificates of upgrades
of  similar  works
submitted by the
bidders will not be
considered for claiming
eligibility under the
minimum eligibility|
clauses. However, such
works may be considered
for awarding marks in the
technical score
parameters provided the
work includes  supply,
installation, testing, and
commissioning  of all

components of the 3 DoF|

2



or higher hydraulic based
platform/Capsule
Simulator.  Additionally,
the system should be
installed by the same
bidder who is upgrading
the system

bidder in the | Marks
tendered work
Maximum Marks -

16 Clause Eligible 38. Estimated cost of the project is Rs 1.63 Crore The bidder should fulfill Request for incorporation of SITC of No Change in the
38 Bidders the following eligibility criteria in addition to eligibility conditions major upgrade of Capsule Simulator Clause
Clause mentioned at point No. 3.2: including Complete control system in the
One similar work of value not less than Rs 57 Lakh (35% of estimated eligibility criteria as well. }ﬁi”‘,jf',y y , refe;
cost) during the last 10 (ten) years from the date of the issue of this E- ga’\glolza lon given
TENDER. '
Or
Two similar works each of value not less than Rs 32.6 Lakh (20% of
estimated cost) during the last 10 (ten) years from the date of the issue
of this E-TENDER.
Or
Three similar works each of value not less than Rs 24.45 Lakh (15% of
estimated cost) during the last 10 (ten) years from the date of the issue of
this E-TENDER.
.| 20 S.No. 1 rechnical Sr. Parameter Criteria Max. Kindly clarify how the experience of the It was clarified that the
Score No. Marks Bidder is to be demonstrated and bidders who have
40 meaning of “..upto 5 years- 10 Marks”. executed similar works
1. Experience of |[Up to 5 years — 10 | 15 during the last 5 years

from then date off
publishing of this tender
will be awarded 10
marks. Further, 1 mark
will be awarded for very
additional year of

experience greater than

3



15

For experience > 5
years -1 mark for very
additional  year  of
experience. ( Maximum

5 years.
Marks 5)

years with
minimum  seating
capacity of 15

Maximum Marks —
15

excess of 1 mentioned at i)
above — 2.5 mark for each
additional work
(Max Marks : 5)

Marks 5)
.| 20 SINo. 3 rechnical SITC of at least 1 | i. SITC of 1 no. of 3DOF or 15 Request for incorporation of SITC ofRequest to the consider theNo Change in the
Score no. of 3 DoF or |higher hydraulic based major upgrade /overhaul of Capsuleisimilar works which have beenClause
higher hydraulic | Platform/Capsule - 10 Simulatgr including Cqmplete controlcommissi'oned but not opened
based Marks system in the marking criteria as well. o public due to some|t was clarified that
! Government restrictions upgrades of similar
platform/Capsule ii. for each work of SITC of works submitted by the
Simulator in India | 3DOF or higher hydraulic bidders may be
during last ten | based Platform/ Capsule in considered for

awarding marks in the
technical score
parameters provided

the work includes
supply, installation,
testing, and

commissioning of all
components of the 3

DoF or  higher
hydraulic based
platform/Capsule
Simulator.
Additionally, the
system should be

installed by the same
bidder who is
upgrading the system.
Further, it was clarified
that all similar works
commissioned by the

bidder will be

(Maximum




considered for
awarding marks in the
technical score
provided work order
and completion
certificates of these
works are attached.

.| 22

Time of
completion

7. TIME OF COMPLETION :

71. Time is the essence of the work. The entire work comprising supply,
installation, integration, testing, commissioning and training for the
integrated functional 3DOF or higher Capsule Simulators at PGSC shall
be completed within 4(four) months from the date of placement of
confirmed order.

Request for extending the completion
period from 4 months to 6 months, as the
project involves critical manufacturing
process, including the Shell structure.

Request to extend
completion

months to 4.5 months

the

period from 4

The committee
deliberated on the
matter and decided to
extend the completion
period of the work from
4 months to 5 months.

Clause amended as
under:
The entire  work

comprising  supply,
installation,
integration,  testing,

commissioning  and
training  for  the
integrated  functional
3DOF  or  higher
Capsule Simulators at
PGSC  shall  be
completed within 5§
(five) months from the
date of placement of
confirmed order.

Accordingly, clause
No 2 pertaining to

Delivery period

5




under Particulars of
the tender is also
amended to Five (5)
months from the
award of work.

.| 23

Clause
No. 9

General
Terms

91

92

93

94

95

GENERAL TERMS OF PAYMENT

60% (Sixty percent) of the total sum of the items quoted on delivery
of the entire materials/consignment and submission of bill of
quantities.

30% (thirty percent) of the total sum of the items quoted after
successful installation and commissioning of the fully integrated
Capsule Simulator at site.

Balance 10% (Ten percent) of the total sum of the items quoted on
successful operational training and handing over the equipment to
our authorized representative and satisfactory running of the
integrated Capsule Simulator for a minimum period of 10(ten)
consecutive days. Training of PGSC personnel in operation and
maintenance of the entire ordered system shall be organized by the
successful bidder at every stage of installation.

For non-comprehensive annual maintenance contract for five
years(beyond the warranty period of one year), agency should
submit list of spares with rates which may be required for
maintenance after warranty period of one year. The rates quoted by
agency should remain same throughout the contract period. The
Payment for these services shall be made annually upon the
completion of each non comprehensive maintenance year and this
payment schedule shall continue for the entire duration of the
contract.

Taxes and Levies as applicable time to time will be deducted from
payments by PGSC.

Being an MSME organisation,
request for allowing atleast
mobilisation advance against BG.

we
30%

No Change in the
Clause

It was informed that
there is no provision of
mobilization advance
against Bank
Guarantee. All
payment terms will be
as per tender
document.




10/ 31 | Clause Scope of  [1.26. The system is to be designed with very high up-time commitment [The Slause mentions *..99% over 365 No Change in the
126 work (99% over 365 days of a year). The selected bidder shall maintain (Y as up time. Clause
|rI1ventory of spares for the designated up-time commitment for on- Request for allowing sufficient downtime it was darified that the
site warranty. as well for conducting preventive system  should  be
maintenance for longevity and for safe designed with an uptime
operations. of 99% over the course of
365 days in a year.
11| 31 Note Scope of  |Note: Request that the Civil work for It was clarified that the
work ' construction of the pit & appropriate work for construction off
All civil, mechanical and electrical works relating to the installation, testing {space for installation of capsule simulator the structure to house
and commissioning of the capsule simulator, are to be taken up by the [& With PGSC, as this might also involve the capsule simulator
selected bidder, and all necessary materials, machines and any other some structural changes. xglrkbgf::Gts?g zmieif
machine tools required for the fabrication and installation are to be arranged all civil, mech,anical anci
by the selected bidder at their own cost. The selected bidder will provide electrical works relating
design, drawings, details and complete specifications for installation of to the installation,
capsule simulator. testing and
commissioning of the
capsule simulator, are
to be taken up by the
selected bidder as per
scope of work.
12| 52 ANNexur ite Plan In Annexure- L , the site plan layout is It was informed that
el only provided. Request PGSC to also drawing of sectional

share the Sectional detail of the available
space to ascertain the height
requirements.

Also, request to share if the required
simulator’s installation space is at ground
floor level or at anything above ground

floor level.

details of the site layout
plan will be shared with
bidders through e-mail.




13

53

Point no.
3

Check list

Duly signed authorization

letter/agreement of authorized agent
with OEM (to be submitted in case
bidder is an Authorized agent)

Please

require

ascertained. What documentation will be

an OEM ?

clarify how an OEM will be

d to prove that certain company is

It was clarified that
documentary proof
issued by the Govt.
Authority certifying that
the firm is manufacturer,
of integrated 3DOF or|
higher capsule
simulator system will be
considered as valid
document to prove that
certain company is an

OEM.

In addition to above mentioned clarifications and decisions, the rest of the tender document remains same.

This is issued with the approval of competent Authority



